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MODIFIABLE RFP TEMPLATE & VENDOR Q&A RUBRIC | VNA-RFP-046 | Orphaned Oracle Stack Rescue (Discoverer,
Workflow & EBS CEMLI)

Request for Proposals (RFP): Informatica PowerCenter & Legacy
ETL to OCI Data Integration, ODI & Autonomous Data Warehouse
Instructions for RFP Author: This template is structured so your IT, Architecture, and Procurement teams can issue a

rigorous, apples-to-apples Request for Proposals. Customize the bracketed [Modifiable] fields below or use the

companion .md file on the solution portal.

1. Issuing Organization & Procurement Schedule (Modifiable Fields)

RFP Field / Milestone Modifiable Entry / Target Value

Issuing Organization & Sponsor [Insert Legal Organization Name, Executive Sponsor & Primary Contact Email]

Project Scope Summary Transition from High-Cost Informatica PowerCenter 10.x Repositories, XML Mappings,
Workflows & Staging Servers to OCI Data Integration Serverless + Oracle Data Integrator (ODI)
+ ELT Pushdown on Oracle 23ai ADW

RFP Issue / Q&A; / Proposal Due Dates [Issue: YYYY-MM-DD] | [Vendor Questions Due: +14 Days] | [Proposals Due: +30 Days]

Target Contract Type Fixed-Price Milestone Deliverables with Automated Parity & Cutover Acceptance Gates

2. Mandatory Technical Scope of Work (Modifiable Requirements)
[REQ-ARCH-01] Automated Phase 0 AST & binary scan mapping High-Cost Informatica PowerCenter 10.x Repositories, XML

Mappings, Workflows & Staging Servers artifacts directly to live Oracle dictionary metadata and profiling production data.

[REQ-ARCH-02] Target architecture built on OCI Data Integration Serverless + Oracle Data Integrator (ODI) + ELT Pushdown
on Oracle 23ai ADW, consolidating cloned queries into governed core SQL views with runtime Smart Filters.

[REQ-ARCH-03] Automated generation of full Business Requirements Documents (BRD), Technical Approach Docs, Testing
Specifications, and Verified Test Results.

[REQ-ARCH-04] Zero-trust SSO/MFA (Entra ID / Okta) paired with database-enforced row-level security (VPD / RAS) and
SQLcl Liquibase CI/CD pipelines.

3. Component Conversion & Acceptance Matrix

Legacy Artifact / Workload Required Target Architecture Engineering Method & Acceptance Gate

Source Tier: High-Cost Informatica
PowerCenter 10.x Repositories, XML
Mappings, Workflows & Staging
Servers

OCI Data Integration Serverless + Oracle Data
Integrator (ODI) + ELT Pushdown on Oracle
23ai ADW

Automated AST & Metadata Uplift (85%-95%)

Primary Footprint: Informatica
PowerCenter Mappings & Workflows

Oracle APEX 24.2 Redwood UI + PL/SQL APIs Binary-to-DB Metadata Mapping + Pilot Sprint

Workload & Queries: Source-to-Target
Staging Tables & Lookups

Canonical Core SQL Views + Runtime Smart
Filters

Query Fan-Out Clustering (75%-90%
Reduction)

Undocumented Legacy Business
Rules & QA

Auto-Generated BRD, Approach Doc, Test
Specs & Results

100% Automated Documentation & utPLSQL /
Playwright

4. Mandatory Vendor Q&A; Questionnaire & Evaluation Benchmark Key
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Bidders must answer each technical question below. Evaluation committee members can compare vendor answers directly
against the Reference Benchmark Key:

Vendor Question 1: What are the primary levers that control the cost of Informatica PowerCenter to OCI Data
Integration? [Score: ___ / 10]

Reference Evaluation Benchmark: Cost is controlled by five levers: (1) collapsing cloned query fan-out across
source-to-target staging tables & lookups into canonical core SQL views, (2) percentage of business logic already in
database packages vs. UI triggers, (3) production data quality profiled during Phase 0, (4) external integration/SSO count,
and (5) cutover downtime requirements.

Vendor Question 2: How does your tool convert binaries (.fmb, .rdf, etc.), map database metadata, and generate
documentation? [Score: ___ / 10]

Reference Evaluation Benchmark: Our automated analyzer parses legacy binaries and source files, extracts every trigger,
query, and UI control, cross-references them against live database dictionary metadata (ALL_TAB_COLUMNS,
ALL_DEPENDENCIES), profiles actual column data distributions, and automatically generates the Business Requirements
Document (BRD), Technical Approach Doc, Test Specifications, and Verified Test Results.

Vendor Question 3: What does a typical project timeline look like from kickoff to production cutover? [Score: ___ / 10]

Reference Evaluation Benchmark: Projects follow four gated phases: Phase 0 (Weeks 1-2: Binary AST Scan, Data Profiling
& Auto-Generated BRD), Phase 1 (Weeks 3-6: Core Schema Uplift & Working Pilot), Phase 2 (Weeks 7-12: Automated
Conversion Sprints & Test Spec Execution), and Phase 3 (Weeks 13-16: Parallel Run, Zero-Downtime Cutover & 30-Day
Hypercare).

Vendor Question 4: How do you rationalize report/query fan-out and guarantee 100% customer code & data
ownership? [Score: ___ / 10]

Reference Evaluation Benchmark: Vendor must demonstrate AST SQL clustering to collapse cloned queries into governed
core views with runtime/AI-inference filters, and deliver 100% customer-owned SQL, PL/SQL, APEX, or cloud code with
zero proprietary runtime lock-in.

5. Commercial Milestone Pricing & Evaluation Weighting (Modifiable)

Phase / Deliverable Gate Required Acceptance Output Bidder Fixed Fee Eval Weight

Phase 0: AST Discovery &
Blueprint

Complete code/schema AST inventory, dead-code manifest &
core SQL fan-out map

$ [Insert] 20%

Phase 1: Core Schema & Logic
Uplift

Target cloud/DB provisioning, automated DDL/code conversion
& unit tests

$ [Insert] 30%

Phase 2: UI, Reports & UAT Modernized UI/portals, runtime/AOP reports, security VPD/SSO
& UAT sign-off

$ [Insert] 30%

Phase 3: Cutover & Hypercare Zero-downtime cutover, row/hash reconciliation & 30-day
production warranty

$ [Insert] 20%


